Release Summary Sheet

Contract (PO) Number: 15038

Release Number: 12

Specification Number: 51701

Name of Contractor: LEOPARDO COMPANIES, INC

City Department: DEPT OF GENERAL SERVICES

Title of Contract: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT
REHABILITATION OF CITY FACILITIES

Dollar Amount of Release: $18,312.36

Release Deseription: GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 1864375
Submission Date:

T



CITY OF CHICAGO

BLANKET RELEASE
SUBJECT TO SUBCONTRACTOR CERTIFICATION U8 Fi7i 75

Original (Department)

NS T
<5 i iEa

Farnish the supplies andior services described below in conlormance with conditions set forth herein and in your offer

[

i

Chicago, Il 60602-2500

HOFFMAN ESTATES, 1. 60192

RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE QRDER NUMBER NUMBER NUMBER NAME DATE NUMBER
212572008 15038 12 51701 1064375 A 1
DELIVER TO: 38-038 ORDERED FROM:
038-0030 LEOPARDO COMPANIES, INC
30 N.LASALLE ST, 5200 PRAIRIE STONE PARKWAY
ROCM 3700 (EFT)

DELIVERY CHARGES to be PREPAID
TiTLE TO PASS ON DELIVERY

742-3987

CONTACT:

BLANKET RELEASE

THIS SIGNED RELEASE 1S YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE

WiTH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15038

THIS PURCHASE 1S FOR DEPARTMENT:
SUBMIT THE ORIGINAL INVOICE TO:!

38 - DEPT OF GENERAL SERVICES

PO Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY LUoM COsT TOTAL COST
H 1 96842 18,312.36 uso 1.00 18,312.36
GENERAL CONSTRUCTION-PUBLIC WORKS RELATED
LEQ-07-062.8; GBMS WORK CITYWIDE; P-7-065; BEACH, NO CIP
Dist BFY FUND COSTCTR APPR ACCNT ACTY PROJECT RPT CAT GENRL FUTR
1 003 0433 0382005 3016 220540 0000 43338111 000000 GO000  0G00 18,312.38
o o SHIPMENTTOTAL: 18,312.36
RELEASE TOTAL: 18,312.36
APPROVAL: .
S , ST T L o ),’_‘/ - e, Py . w} H
/,;’ . \m];f) ‘; /“ /......,, y . fﬁ/-’ ‘_/ M - T \37_:%‘7“‘““;“ e . ? $
SIGNATURE TATE SEG%AT‘L)}'EE‘%‘“’“%_ TR
OF

Payment on thig order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice fo the department referenced above.
Mark ali packages and papers with the purchase number.
Any deliveries containing cvershipments wiil be reflectod uniess otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Uisclosure
Owrnershin, Acceplance Page, as appiicable, which are attached hereto or incorporated herein by reference.




City of Chicago

Department of General Services
¢ 30 North LaSaile Street

o, Chicago, IL 80602

To: Debérirﬁerzt of General Services

Date: October 16, 2007

§ﬂh»0rder Totai:_ ?_8,3'12.’36

_ Disclosure of Retained Parties

A, Definitions and Disclosure Requirements

1.A5 used herein, the tém "Confractor” means a person or entity who has any contract lease with the City of Chicage.

2. Pursant o Executive Order 97-1,every cify contract and lease must be atcompanied by a disciosure statement
Providing certain information and attorpays, lobbyists, accountants, consultants, subcontranions and other persons
Whum the contractor has retained or expacts to retain with respect 1o the contract o lease. in parficular, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship and the
amaurd of fees paid or estmasted to be paid.

3. The Contractor s not required to disclose empioyees who are paid solely through the Contractor's regiular payroll.

4 Lobhyist” means any persen (a) who for compensation or on bahalf of any person other than himself underiakes to
nfluence any legisiative or administration action, or (b) any part or whose duties as an empicyee of another
wnoludes undertaking to influence any legislative or adrministiative action.

B. Certification

Contractor hereby certifies as follows:

—

This Disclosure refates to the following transaction:
Project name: LEC-07-002 8 GBMS HVAC Controls Change Order

Specification,ioan or other identifying number: 3969

]

- Mame of Contractor Letpardo Companies, inc.

hel

EACH AND EVERY attornay, fobbyist, accountant consultant, subcordractor, or other person retained of anticipated
1o be retained by the Contractor with respect 1o or in connachon with the conitract of iease s listed beiow
{attach additional pages if necessary):

MBE RelationShip FEE({indicate
BUSINESS WEBE {attorney lobbyist, whether paid
Name ADDRESS or Non subcontractor,efc.) 3 or estimated)
Environmantal Systems of Chicago 222 North Canal Mon Subcontracter $15,020.00 Est
Chicago, L, 808058
Leocpardo Companies, inc. 333 West Wacker Non Subcontractor 53 090 38 Est
DriveBuite 250

CHECK HERE IF NG SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4 The Contractor Understands and agrees that the city may rety on the information provided hersin and that providing
any false incomplete or inaccurance information shall constitute default under the contract and may result in
termination of the contract or lease

5. The Contractor understands and agrass that in any case in which the Contractor is uncertain whether a disclosure is requirad under the Executive order, the Contracior must either

ask the city whether disclosure is required or make the disclosure.

Urder the Penatties of perjury ) cartify that ! am authorzed 1o execuie this Disclosure on behaif of the Condractor that the information disciosed herein is trus and complete, and that ne

releyary m%mat?f? hﬁ}}b@ef;\ﬂ?@hh&fd_
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Mame (Type or Pring)

Subscribed and sworn to before me
T : ; T g g ko,

thig_ ¢ 2 ! dayof o, o 1ot eron

Notary Public Signature

Disclosure Siatement



November 02 2007

Douglas W. Yerkes, P.E.

Acting Chief Procurement Officer
Department of Procurement Services
City Mall, Room 403
Bepartment of General Serviess 121 North LaSaile Street

Chicago, || 60862

ity of Chicagn
Hichard 8. Daley, Muvor

Attn: Catherine Mellon

JOC Manager
H Re: JOC Project Number: LEO-07-002.8/
i ‘ Project Title: Global Building Monitoring System -
i www ailyole A GROTY Additional Locations
c::.s Address: Various Locations City Wide
a3
= Estimated Cost: 349,000.00
3 Specification Number: 51701
m_; Funding Source: 03-433-38-2005--3016-0540-43338-111 ;e
== |
P .
Py Dear Mr. Yerkes:

We request that the above referenced project be contracted under the Job
Order Contracting {JOC) Method. Attachment A describes the scope of work
and the appropriateness for using JOC for this project.

Please direct all technical inquiries fo Project Manager Matihew Beach at (312}
742-3989 and all other inguiries to Staci-Rae Bixler at 744-1638.

if you caoncur with our recommendation, please sign below and return a copy for
our files.

Sincerely,

P

Commissioner

P
APPROVED: _ fep 7t &% /5704
Douglas W. Yerkes P.E.
Acting Chisf Procurement Officer

L3
d

Approved:

AR



DEPARTMENT OF GENERAL SERVICES
Bureau of Architecture, Engineering & Construction Management
JOB ORDER CONTRACT (JOC)
PRE-CONSTRUCTION FUNDING APPROVAL

User Dept: DGS Date: November G1, 2007
Originator: Matthew Beach Phona: {312} 742-3889
Project Number: LEQ-07-002.B /
Projact Name, Giobal Building Monitoring System - Addittonal Locations
Froject Scope: Upgrading and/or correcting non-commissioned, improperiy instalied, or poorly
applied building automation controls in multiple buildings.
Location/Address: Various Locations City Wide
Justification: Multi-trade - electricians, sheetmetal workers, pipefitters, laborers, and engineers
Est. Project Budget: $362.294-00 ,k;féiif f;f g
CiP &
Funding Strips: 03-433-38-2005~3016-0540-43338-111
e RV
Funding Varified By: L f{f A Date:

Can this request be compieted by one of the following:

1 in-House Trades Yas No
2 Yarm Contract Yes No
3 Competitive Bid Yasg g Na

i No, for any of the above please explain:

APPROVED:

Nicholas J. Ahrenﬂputy Congmis,_s_igjﬁ{// Cate
S ) f

z

WMichi & Pefa Commissioner Dot

3




For ali Proposed JOC Projects, Please complete ftlems 1 and 2 below. As appropriate, Compiete fems 3.4 and 5. Attach

The Department of General Services
Attachment A

Utitizing JOC For City Construction Projects

Various Locations City Wide
Various Locations City Wide

Project No: LEC-07-002 B

to MOA (JOU Approval Letten

1.

s

Please describe the major features of this project.

Applying proper contrel technology standards to improve buiiding cperations

Please explain why this project could not be bid using the city's traditional bigd process and the need to use
JOC Procurement system,

The ".A" GBMS Job Order was meant o be a project MOA as the $600,000 of GBMS work is io be spread aver a
aumber of Job Orders, “A” to " F". Since we did not specifically state the $500,000 would be s$pread across a
number ¢f Job Orders, we are submitting a “ B” MOA for the rest of the GBMS Job Orders.

Hthe GBMS Contract is awarded prior to our using the entire $600,000, we will immediately begin using the GBMS
Contract in fieu of Job Order Contracting.

The value of the " B" MOA is calculated by subiracting the *.A”" Sub Order Amount of 3237 076 from the originally
approved amount of $600,000,

$60C.000 - $237 076 = $362 204,

The sum of afl the GBMS Job Orders will not exceed the originally approved $800,000. . if the surm of all the Job
Orders exceeds the originally approved amount of $600,000 by 5%, an additionai MOA will be submitted for the
remaining work, Chances are, we will not use the entire $500,000 under JOC as the GBMS Contract will be
awarded.

Please know that once the GBMS Contract is awarded, this work will no longer be procured through JOC. DGS will
utilize the GBMS Contract as soon as it is awarded. Until that time, we request that we be able to utilize the JOC
procurement system for the GBMS program.

Hihere is any question as to why we are using the JOO procurement system o compiete cur GBMES work, ploase
refer the the Attachment A for the initial Job Order. For Your convenienca, | have attached the Altachment A to this
RMOA,

i the project is a one trade project, please provide an explanation of why it would not be in the city's hest
mterest {o do the project using DGS trades or existing term agresments,

Muiti-irade - slectricians, sheetmetal workers, pipsfitters, ishorers, and snginsers
if itis anticipated that over 25% of the project will consist of Nen Pre-Priced ifems, please provide an
explanation on why JOC should be used,

itis anticipated that the amount of Non Pre-Priced work tasks will be less than 25%.



3. if some elements of the proposed JOC Project scope of work are covered by city term agreements, these
elements should be remaved from the JOC Project,

& Scope of Work for this project is not sovered by a City Term Agreement.

Attachment A Auto Fill

PP
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The Department of General Services

Attachment A
Utilizing JOC For City Construction Projects

Various Locations City Wide
Various Locations City Wide

Project No: LEG-07-C02 A

For all Proposed JOC Projects, Please complete ftems 1 and 2 below. As appropriate, Complete iterns 3.4 and 5. Attach
o MOA (JOC Approval Letter)

1

r

a2

Please describe the major features of this project.

Applying proper control technology standards to improve building operations

Based upon building assessment performed by GBMS assessment team, DGS has identified facilities that lack
proper controts within a building automation context.

Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system,

GBMS is a comprehensive program to update the controls in identified facilities across the city. The GBMS condract
i8 not yet awarded and will not be awarded until October 2007. Once awarded, GBMS will be able to complete the
cortrol work and we will not he requesting to use JOC for this work,

We are requesting to use JOC in summer 2007 for budgetary purposes. In 2005, the Office of Budget &
Management (OBM;} allocated funds to compleie a portion of the work under the GBMS program. Since that time,
the City has been irving to award the GBMS contract, but has encounterad several roadbiocks along the way, which
resuited in the GBMS contract being defayed.

We hrave beeny notifted by OB that the 2005 imioriey wili be rescinded if the funds are not encumbered. it is our hope
to utize the JOC Contract right now, so we wilt rot fuse the 2005 money. Losing the 2005 money will significantly
sffect the GBMS program as the money allocated in the 2008 Budget will not cover the costs o upgrade alt existing
controls in the GBMS assessment.

The scope of work requires an electrical contractor to run power and data cables and to mount new control panels in
anticipation of the Global Building Monitoring System (GBMS) project

if we are to wait until the GBMS contract is awgrded to complete the work, the 2008 money will be gone and we will
only have the 2008 money for repairs, which will not be enough fo cover the necessary work. Therefors, we ars
requesiing that we ublize the JOC procurement system fo use the $800,000 laft in the 2005 budget and then use the
GBMS contract when the 2008 budge! is finalized By doing this, we will not only be able 1o start upgrading the
controls immediately, but we will also be able to upgrade more facities as we will be able to utilize the money
aitccated o us in both the 2005 and 2008 budget.

If the project is a one trade project, please provide an ¢xplanation of why it would not be in the city's bast
interest to do the project using DGS frades or existing term agreements.,

Muiti-trade - electricians, sheetmetal workers, pigefitiers, laborers, and angineers
i it is anticipated that over 25% of the project will consist of Non Pre-Priced itams, please provide an
expianation on why JOC shouid be used.

Al ftems contained in the CSTC

o,



